

No.253/CBC/
Office of the Cantonment Board
Clement Town, Dehradun

Dated: 5 Oct, 2017

To,

M/s Nizamuddin & Sons
Bara Bharuwala
Clement Town, Dehradun

**SUB: REPAIR / MAINTENANCE OF CANTT FUND DRAIN IN CLEMENT TOWN CANTT
FOR THE YEAR 2017-18**

Reference your tender dated 04/09/2017 approved vide Cantt Board Resolution No. 235-2 dated 21/09/2017 and the contract agreement 23/09/2017.

2. You are hereby directed to undertake the following works immediately:-

SN	Description of work	E. Cost	Date of completion
1	Repair of drain in Lane No 3. P.O.Road.	Rs. 7.50 Lacs	25/11/2017 (including 21 days curing period)

3. You are hereby directed to start the above referred works within 05 days of issue of this letter. The date of commencement of work should be communicated to the office in advance in writing. Please note that the works should be completed on or before the date mentioned against each work. No extension of time will be granted unless there are cogent reasons adduced for the same.

4. The work must be done according to the sanctioned estimates and plans which should be seen and initiated in the office in any working day during office hours before the work is started.

5. Please note that till the completion report in writing is received from you and work inspected by Junior Engineer is found satisfactory. It will be deemed that the work has not been

completed in time and the delay will be subject to compensation/ penalty as per provisions of the agreement.

6. All works which are likely to be covered up must be approved, measured before they are covered up.

7. Payment will be made to the satisfaction of the undersigned provided sufficient funds are available with the Board, the contractor will not have any claim of this account if the payment is delayed. No interest will be paid for the delayed payment.

8. Please get detailed information from Junior Engineer, Cantt. Board, Clement Town.

Authority: CBR No.208-13 dated 05/08 /2017.



**Chief Executive Officer
Cantonment Board, Clement Town**

